事業名 屋敷入奥国有林ほか 森林環境保全整備事業(新植植付ほか)東信1

作業種	国有林名	林小班							作業组	€件			林分条件						
			面積(ha)		事業期間				人員輸送車(通勤)		徒歩(通勤)								11 -
			契約	実行	Ŧ	未为	1111	作業手段	往復距離 (km)	往復時間 (分)	往復距離 (km)	往復時間 (分)	所要時間 (分)	刈払整理率等	特記事項	下層植生	刈払 物件量	末木 枝条量	その他の 条件等
新植地拵	大曲	102ば①	19.32	4.20	契約日翌日	~	7月18日	人力·機械併用	24.2	58	2.2	66	124	筋刈筋置(刈払60%以下)	-	雑草・かん木	中	多	_
新植地拵	大曲	102ば④	19.32	3.32	契約日翌日	~	7月18日	人力·機械併用	24.2	58	4.7	141	199	筋刈筋置(刈払60%以下)	1	雑草・かん木	中	多	_
車両系機械地拵	大曲	102ば①	19.32	1.24	契約日翌日	~	7月18日	機械	24.2	58	2.2	66	124	林地傾斜0~15度	1	_	ı	_	_
車両系機械地拵	大曲	102は④	19.32	0.94	契約日翌日	~	7月18日	機械	24.2	58	4.7	141	199	林地傾斜0~15度	-	_	_	_	_
																			-
						<u> </u>													
						<u> </u>													igsquare
						<u> </u>													
						<u> </u>													
			77.00	0.75															
計			77.28	9.70															

事業名 屋敷入奥国有林ほか 森林環境保全整備事業(新植植付ほか)東信1

作業種		林小班	面積(ha)							作業	条件			林分条件						
									人員輸送車(通勤)		徒歩(通勤)								苗木運搬	
	国有杯名		契約	実行	#	事業期間			往復距離 (km)	往復時間 (分)	往復距離 (km)	往復時間 (分)	所要時間 (分)	樹種	苗種類 (裸苗・コンテナ苗)	ha当たり 植付本数	作業 難易	その他の 条件等	条件	距離 (km)
植付	屋敷入奥	95ろ	46.97	15.77	契約日翌日	~	7月18日	人力	28.2	68	0.7	21	89	カラマツ	コンテナ苗	1600	中	-	並	0.4
植付	大曲	102は①	19.32	5.44	契約日翌日	~	7月18日	人力	24.2	58	2.2	66	124	カラマツ	コンテナ苗	1600	中	-	並	1.1
植付	大曲	102は④	19.32	4.26	契約日翌日	~	7月18日	人力	24.2	58	4.7	141	199	カラマツ	コンテナ苗	1600	1	_	並	2.4
										-										
										-										
-																				
-																				
-						1				 										
						1														
-						1				 										
-						1				 										
						\vdash				 										
-						1				 										
						1				<u> </u>										
計			85.61	25.47		1				<u> </u>										
μı	1		00.01	20.17	1	1	1	1	1	1	1	1	I	1		1	ı	1		1